STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 27/ 04 IN KERN COUNTY AT VARI QUS LOCATI ONS 04/ 28/ 04
CONTRACT NUMBER 06-477904 CONTRACT CODE 'G '
LOCATI ON 06- KER- 33-33. 1/ 46. 0 13 CONTRACT | TEMS

06- KER-58-5.8/11.0
RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 3 ENG NEERS EST 551, 000. 00 AMOUNT UNDER 18, 468. 00 PERCENT UNDER EST 3. 35
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 532, 532. 00 3 GRI FFI TH COVPANY 661 831-7331 CC PREF CLAI MED
00000088
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
2 587, 762. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 800, 939. 00 2 R BURKE CCORPORATI ON 805 543-8568 CC PREF CLAI MED
00264193
P O BOX 957 FAX 805 543-2521

SAN LU S OBI SPO CA 93406- 0957



06- 477904 Bl D245
06- KER- 33-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 27/ 04 04/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SES CONSTRUCTI ON AREA SI GNS
BAKERSFI ELD CA
BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE
VI SALI A CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



06- 477904 Bl D245

06- KER- 33-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 27/ 04 04/ 28/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO | MPORT MATERI AL SHOULDER BACKI NG ( PARTI AL)
GOSHEN CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT
RI VERSI DE CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO PLACE SHOULDER BACKI NG
GOSHEN CA
CENTRAL STRI PI NG | NC STRI PI NG AND PAVEMENT MARKERS

RANCHO CORDOVA CA



06- 477904 Bl D245

06- KER- 33- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 27/ 04 04/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 050. 00* 1, 050. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 150. 00* 1, 150. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 600. 00* 5, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 198. 00* 30, 198. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 400. 00* 3, 400. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 17, 600 1. 60 28, 160. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 620 24. 40 15, 128. 00
8 390146 ASPHALT CONCRETE (TYPE A, 12.5- MV TONN 4,900 49.15 240, 835. 00
MAXI MUM GRADI NG)
9 390189 ASPHALT CONCRETE (TYPE A, 19-MM TONN 2, 550 60. 70 154, 785. 00
MAXI MUM GRADI NG)
10 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 75, 900 .40 30, 360. 00
( SPRAYABLE)
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 800 1.25 13, 500. 00
12 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 430 .30 1, 329. 00
(BROKEN 10.98 M- 3.66 M
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 270 3.10 7,037.00

TOTAL 532, 532. 00



06- 477904 Bl D245

06- KER- 33-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 27/ 04 04/ 28/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 100. 00* 100. 00 1, 500. 00* 1500. 00
2 1, 000. 00~ 1000. 00 6, 000. 00* 6000. 00
3 4, 000. 00* 4000. 00 6, 000. 00* 6000. 00
4 52, 115. 00* 52115. 00 40, 000. 00* 40000. 00
5 3, 400. 00* 3400. 00 10, 500. 00* 10500. 00
6 1.00 17600. 00 2.60 45760. 00
7 80. 00 49600. 00 72.50 44950. 00
8 53. 00 259700. 00 78. 40 384160. 00
9 59. 00 150450. 00 80. 90 206295. 00
10 .40 30360. 00 .45 34155. 00
11 .85 9180. 00 1.00 10800. 00
12 .65 2879. 50 .70 3101. 00
13 3.25 7377.50 3. 40 7718. 00
TOT 587, 762. 00 800, 939. 00



